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SCOPE OF WORK 

DREDGING 
ASHPONDE 

POSSUM POINT POWER STATION 

1.0 LOCATION 

Possum Point Power Station 

The work is to be performed at Company's Possum Point Power Station located offl-95 
Exit 152A in Dumfries, Virginia. The coordinates for the site are lat. 38 32' 71" and long. 
77 16' 10". 

The station can be reached by truck or other highway transport vehicles via Virginia 
Interstate 95. 

2.0 DESCRIPTION OF THE WORK 

2.1 General 

Description- This work shall consist of the removal of the existing ash, coal by­
products, vegetation, and other miscellaneous materials that are currently located 
in Ash Pond E and the placement of this material in Ash Pond D as directed by 
the Company. E must be dredged to a clean close status. "Clean Closed" when 
referring to the basin means completely clean of any ash (0% full). 

All organic materials shall be removed from the surface prior to dredging and 
placed in an area to be removed via truck to an appropriate landfill. 

This work shall also consist of providing a haul ramp between Pond D and Pond 
E to minimize the need for any truck travel on the county and state roads. 

2.2 Mobilization 

Description - This work shall consist of the performance of construction 
preparatory operations, including the movement of personnel and equipment to 
the project site, payment of insurance premiums and for the establishment of the 
Supplier's offices, buildings and other facilities necessary to begin work on a 
substantial phase of the contract. 
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Method of 1\-feasurement - Payment for mobilization will be made on a lump 
sum basis wherein no measurement will be made. 

Basis of Payment - This item will be paid for at the contract lump sum price, 
which price shall be full compensation for performing the work specified and the 
furnishing of all materials, labor, tools, equipment and incidentals necessary to 
mobilize and subsequently demobilize the construction preparatory operations. 

2.3 Mechanical Dredging 

Description -Dredging shall consist of transferring all coal combustion by­
products, and other materials from the Ash Pond E to Ash Pond Din the location 
specified by the Company. Ash Pond E contains approximately 750,000 cuyds 
(75%) of ash. Dewatering of the ash to facilitate this work shall be included in 
this work. 

Ash Pond Dis located approximately (115) feet vertically and (3,500) feet 
horizontally from Ash Pond E. 

Ash Pond E is approximately 32 acres on the surface and up to approximately 40 
feet deep. The ash was deposited in the pond via a slurry pipeline from the 
station. 

The data shown on the plans, and detailed in the Scope of Work are for the 
information and guidance of the Supplier, the Company does not guarantee the 
depth or character of the material. 

The Supplier shall inspect the site to determine the conditions under which the 
Work is to be performed. 

Construction Methods- The area designated for ash placement is Ash Pond D. 
The Supplier shall ensure that no erosion occurs on the project site as a result of 
his operations and he shall make every effort to protect the slopes and other 
features in Ash Pond D. 

The Supplier shall be responsible for determining the effect of the shrinkage or 
swell factor of the material and no adjustment will be made in pay quantities for 
this factor. Additionally, the Supplier shall be responsible for evaluating the 
specific gravity of the material to be dredged as it may affect the productivity of 
the equipment proposed. 

The Supplier shall take measures to prevent water from discharging through 
openings between the stop logs out of the Ash Pond E. The Supplier shall 
supervise and coordinate the sealing of stop logs by others (Crofton Diving or 
other) to ensure that water does not leak through the structure. The Supplier shall 
remove and install all stop logs as directed by the Company for the performance 
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of the work, maintenance of Ash Pond E, and to control effluent water quality 
Supplier shall notify the Company's site representative prior to the adjustment of 
the stop logs. Upon completion of dredging and during the demobilization 
process, the Company will inspect the ash ponds and specify the water levels to 
be maintained in the pond. 

Environmental Considerations - The Supplier shall control erosion and siltation 
caused by his operations through the use of devices and methods as necessary. 
The Company reserves the right to require temporary measures not specifically 
described herein to correct an erosion or siltation condition. The cost of 
temporary erosion control is considered incidental to other items of work and will 
not be measured for separate payment 

Water Quality -The existing discharge from Ash Pond Eisa VPDES permitted 
facility with the following effluent limitations and monitoring requirements: 

Total suspended solids 
Oil and Grease 

Month! y Average 

30 mg/1 
15 mg/1 

Additionally, the following limitations shall also apply: 

Daily Maximum 

100 mg/1 
20 mg/1 

1. The discharge shall have a pH value between 6.0 and 9.0 at all times. 

2. There shall be no discharge of floating solids or visible foam. 

The Company will perform all testing and monitoring of any discharge to ensure 
that the allowable limits are not exceeded. In the event that the actual effluent 
quality is not acceptable as provided by the VPDES permit or as determined by 
the Company, it will be the responsibility of the Supplier to manage the velocity 
and volume of discharge by the manipulation of stop logs and gates so as to 
maintain the effluent limitation specified. Additional siltation control measures 
such as running either pond discharge through filter bags or "frac" tanks may also 
be necessary. 

Failure on the part of the Supplier to adequately maintain sediment control 
devices in such a manner that water quality requirements are exceeded may result 
in the Company suspending work until concentrated efforts have achieved the 
desired result. Suspension of the work due to failure by the Supplier to maintain 
effluent limits shall be at the sole expense of the Supplier. 

The Supplier shall exercise every reasonable precaution throughout the duration 
of the project to prevent pollution of rivers, streams or impoundments. Pollutants 
such as chemicals, fuels, lubricants, bitumens, raw sewage, paints, sedimentation 
and other harmful waste shall not be discharged. 
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Pollution- The Supplier shall continuously monitor his equipment and promptly 
correct any deficiency which may occur regarding the integrity of his equipment. 

In the event the Supplier dumps, discharges, or spills any ash or coal by-product 
or any petroleum product, the Supplier shall immediately notify the Company and 
shall take immediate actions for containment and removal of the spill. All other 
accidental spillage shall be contained and removed prior to completion of the 
project. 

The Supplier shall provide and implement a SPCC plan for equipment fuel and or 
other chemicals during the dredging operations. 

Protection and Restoration of Property and Landscape - The Supplier shall be 
responsible for the preservation of all property and improvements along the line 
of and adjacent to the work. He shall use suitable precaution to prevent damage 
to all such property. 

The Supplier shall be responsible for all damage or injury to real property as well 
as property of any other character during the prosecution of the work resulting 
from any act, omissions, neglect or misconduct in his method of executing the 
work or in consequence of the non-execution thereof on the part of the Supplier. 

The Supplier shall restore such property to a condition similar or equal to that 
existing before such damage or injury was done by repairing, rebuilding or 
restoring, as may be directed. 

Even though the temporary haul road between Pond E and Pond D does not 
constitute damage it shall be removed after completion of the project and the 
gravel materials placed on the internal roads around the Pond area. 

:Method of :Measurement - When payment is specified on a cubic yard basis, the 
accepted excavation will be measured in its original position by cross-sectioning 
the excavation area. Volume will be computed from the cross-section 
measurements by the average end-area method. 

Basis of Payment - The accepted quantities of excavation will be paid for at the 
contract unit price per cubic yard, which price shall be full compensation for all 
materials, labor, tools, equipment and incidentals necessary to complete the Work. 

Payment will be made under: 

Pay Item 

Dredge Excavation (Ash Pond E) 
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2.4 Acceptance of the Work 

Partial Acceptance- If at any time during the execution of the project the 
Supplier completes a unit or portion of the project, the Supplier may request the 
Company's Representative to make final inspection of the unit or portion of the 
project completed. If the Company's Representative finds upon inspection that 
the unit or portion of the project has been completed in compliance with the 
contract, and if it is found that the acceptance is in the interest of the project, he 
may accept that unit or portion of the project as being completed and the Supplier 
will be relieved of further responsibility for that unit or portion of the project. 
Such partial acceptance shall in no way void or alter any of the terms of the 
contract. 

If any damage due to causes beyond the control of the Supplier is sustained by 
such accepted unit or portion of the project, the Company's Representative may 
authorize the Supplier to make the necessary repairs. In the absence of contract 
prices covering the items of repair, the work will be paid for as provided in the 
Contract. 

Final Acceptance- Upon receipt of written notice from the Supplier of 
presumptive completion of the entire project, the Company's Representative will 
make an inspection and if all construction provided for and contemplated by the 
contract is found completed to his satisfaction, that inspection will constitute the 
final inspection and the Company's Representative will make the final acceptance 
and the Supplier will be notified of such acceptance in writing within 5 days of 
such inspection. 

If, however, the inspection discloses any work, in whole or in part, as being 
incomplete or unsatisfactory, the Supplier shall immediately correct such 
deficiency. Upon completion or correction of the work, another inspection will be 
made which will constitute the final inspection. In such event, the Company's 
Representative will make the final acceptance and the Supplier will be notified of 
such acceptance in writing within 5 days of such inspection. In any event, it is the 
Supplier's responsibility to maintain the project until final acceptance, except 
under such conditions as may be specifically exempted. 

2.5 Final Determination of Quantities 

When final inspection and final acceptance have been duly made by the 
Company's Representative, the Company's Representative will prepare the final 
statement of the quantities of the various classes ofwork performed. Thereafter 
the Supplier will be afforded 10 days in which to review the final estimate before 
payment. 
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2.6 Access Maintenance During Construction 

The Supplier shall maintain the work from the beginning of construction 
operations until final acceptance of the Project. This maintenance shall constitute 
continuous and effective work prosecuted day by day with adequate equipment 
and forces to the end that the project site is kept in satisfactory condition at all 
times, including barricades and warning signs. Roadways as part of this access 
maintenance would include the road around the Pond E and any internal station 
roads to Pond D where piping or equipment could block access. This shall be of 
utmost importance as it pertains to disturbance minimization of eagles nested in 
the area south of Ash Pond D as noted in Section 8.0. 

Unless otherwise provided, the roadways shall be kept open to all traffic by the 
Supplier. The Supplier shall keep the portion of the project being used by public 
traffic, whether it is through or local traffic, in such condition that traffic will be 
adequately accommodated. Unless otherwise specified, the Supplier shall bear all 
cost of maintenance work during construction and before the project is accepted 
and of constructing and maintaining such approaches, crossings, intersections and 
other features as may be necessary, without direct compensation; however, when 
the Supplier confines his operations to a specific section of a project or to areas 
adjacent to, but not including the surface of the roadway and reasonable width of 
shoulder thereto, and the surface is not disturbed or damaged by his operations or 
equipment, he shall not be responsible for the maintenance of the surface which 
remains undisturbed or undamaged. 

The Supplier shall keep the portions of the road being used by the public free 
from irregularities and obstructions of any character which might present a hazard 
or annoyance to traffic and in such condition that traffic will be adequately 
accommodated. 

Maintenance of Traffic During Suspension of Work - During any suspension, 
the Supplier shall open to traffic such portions of the project and temporary 
roadways or portion thereof as may be agreed upon between the Supplier and 
Company for the temporary accommodation of necessary traffic during the 
anticipated period of suspension. 

Flagging Traffic - Competent and courteous flagmen shall be provided in 
sufficient number to orderly control and, if necessary, to stop traffic, advise the 
public concerning the delays and the manner in which they should proceed, and to 
keep traffic in their respective lanes along the project. The flagmen shall use 
either flags or sign paddles to regulate traffic; however, the use of both flags and 
sign paddles on the same project will not be allowed. 

Barricades and Warning Signs - The Supplier shall take all necessary 
precautions for the protection of the work and the safety of the public as described 
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herein. Highways closed to traffic shall be protected by barricades and other 
warning devices, as required or approved by the Company. 

Barricades and warning devices shall be illuminated where required during all 
hours of darkness and during periods of low visibility. The Supplier shall erect 
warning devices in advance of any location on the project where operations or 
obstruction may interfere with the use of the road by traffic, and at all 
intermediate points where the new work crosses or coincides with an existing 
road. The Supplier shall maintain all sign faces and reflective surfaces of warning 
devices in a clean and visible condition at all times. All barricades, warning 
signs, lights, temporary signals and other protective devices shall conform to the 
requirements ofJ\tfiJTCD, unless otherwise specified in the contract. The 
reflective surfaces of all signs and safety devices furnished by the Supplier shall 
be fabricated using encapsulated lens type reflective sheeting. 

2.7 Character of Workmen, Methods and Equipment 

The Supplier shall at all times employ sufficient labor and equipment for the 
orderly prosecution of the work to full completion in the manner and time 
required by these specifications and contract. 

All workmen shall have sufficient skill and experience to perform properly the 
work assigned to them. Workmen engaged in special or skilled work shall have 
sufficient experience in such work and in the operation of the equipment required 
to perform it properly and satisfactorily. 

All equipment which is proposed to be used on the work shall be of sufficient size 
and in such mechanical condition as to meet the requirements of the work and to 
produce a satisfactory quality of work. Equipment used on any portion of the 
project shall be such that no injury to the roadway, adjacent property, or other 
areas will result from its use. The Company may order the removal and require 
replacement of any unsatisfactory equipment. All Supplier owned or rented/leased 
vehicles and/or equipment having oil or fuel leaks will not be permitted on 
Company's property. When the methods and equipment to be used by the Supplier 
in accomplishing the construction are not prescribed in the contract, the Supplier 
is free to use any methods or equipment that he demonstrates to the satisfaction of 
the Company will accomplish the contract work in conformity with the 
requirements of the contract. 

When the contract specifies that the construction be performed by the use of 
certain methods and equipment, such methods and equipment shall be used unless 
others are authorized by the Company. If the Supplier desires to use a method or 
type of equipment other than those specified in the contract, he may request 
authority from the Company to do so. The request shall be in writing and shall 
include a full description of the methods and equipment proposed to be used and 
an explanation of the reasons for desiring to make the change. If approval is 
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given, it will be on the condition that the Supplier will be fully responsible for 
producing work in conformity with contract requirements. If, after trial use of the 
substituted methods or equipment, the Company determines that the work 
produced does not meet contract requirements, the Supplier shall discontinue the 
use of the substitute method or equipment and shall complete the remaining 
construction with the specified methods and equipment. The Supplier shall 
remove any deficient work and replace it with work of specified quality or take 
such other corrective action as the Company may direct. No change will be made 
in basis of payment for the construction items involved nor the contract time as 
the result of authorizing a change in methods or equipment under these 
prov1s10ns. 

2.8 Cooperation Between Suppliers 

Company reserves the right at any time to contract for the performance of other or 
additional work on or near the work covered by an existing contract. 

When separate contracts are awarded within the limits of one project, each 
Supplier shall conduct his work with a minimum hindrance to the work being 
performed by other Suppliers. Suppliers working on the same project shall 
cooperate with each other and, in case of dispute, Company shall be the referee 
and its decision shall be binding upon all parties. 

3.0 RESPONSIBILITIES OF SUPPLIER 

3.1 Equipment and Tools 

Supplier shall furnish and maintain all necessary equipment and tools required to 
complete the Work. Supplier shall provide fuel, oil, and repair services for all of 
its equipment. Equipment shall be maintained in safe operating order, and all 
cranes will bear current inspection certifications. Any equipment failing to meet 
required safety standards shall not be used and shall be removed from Company 
property if requested by Company. Supplier shall provide Company's Site 
Representative a copy of the current inspection certification for each crane 
brought on site. 

3.2 Support Facilities 

3.2.1 General 

Supplier shall provide all necessary facilities including but not limited to 
offices (including necessary furniture, supplies and equipment), change 
trailers, tool rooms and shops necessary to accommodate personnel and 
equipment. Supplier shall furnish telephone and sanitary systems for these 
structures as required. Such facilities shall meet all federal, state and local 
requirements. Supplier shall obtain any necessary permits for these 
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facilities. Company shall have right of access to these facilities. The size, 
quantity, appearance and location of support facilities shall be approved 
by Company before such facilities may be brought on site or erected. 
Upon completion of the project, Supplier shall promptly remove all 
support facilities from Company property. 

3.2.2 Temporary Power 

Supplier shall be responsible for distribution and maintenance of 
temporary power. Required maintenance of the electrical system shall be 
performed by qualified electricians furnished by Supplier. 

3.3 Other Supplier Responsibilities 

Supplier shall furnish qualified supervision and labor, administrative and 
technical support necessary to complete the Work. All Supplier employees shall 
be subject to Company's approval. Company reserves the right to request removal 
of any employee whose presence is deemed detrimental to Company or to the 
work being performed. Supplier's supervisory personnel or key craft personnel 
shall not be replaced without the written consent of Company unless they cease to 
be in the employ of Supplier. 

3.3.1 Supervision 

Supplier shall keep on the work site during its progress, a competent 
representative in charge of the Work and any necessary assistants all 
satisfactory to Company. The representative shall be in full charge, and 
all instructions, oral and written, given to the representative shall be as 
binding as if given to Supplier. The representative shall be identified in 
writing to Company's Site Representative before mobilization on site and 
shall remain on site during all working hours of the contract work and 
until work is complete unless written approval by Company is granted for 
the representative's absence. 

Twice per operating shift, Supplier representative shall conduct a visual 
inspection of the dikes and ash pond discharge. The purpose of the 
inspection is to identify any problems or abnormal circumstances which 
may need resolution. Company will provide a checklist which must be 
completed after each inspection. The checklist will be included with the 
daily Suppliers log. 

3.3 .2 Other Supplier Designees 

Supplier shall designate from its work force individuals as required to 
perform the following functions: 
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3.3.2.1. 
N/A 

3.3.3 Permits 

Supplier shall furnish all necessary permits and licenses required for the 
performance of the Work, except those identified as being furnished by 
Company. 

3.3 .4 Surveying 

Supplier shall provide all survey and layout work required to support its 
work. 

3.3.5 Severe Weather 

During periods of anticipated severe weather such as hurricanes, high 
winds, or frigid temperatures, Supplier shall exercise all reasonable 
precautions to protect its work, the work of other suppliers, existing site 
facilities, and personnel from the potential damaging effect of such 
weather. 

3.3.6 Clean-Up 

Company shall provide and maintain dumpsters for general construction 
debris and trash barrels for paper. Supplier shall on a daily basis provide 
for all clean up of its work areas and dispose all trash and debris at 
Company-furnished dumpsters. Under no circumstances shall Supplier use 
Company trash barrels for the disposal of construction debris. 

Supplier shall provide whatever manpower and equipment that Company, 
in its sole discretion, determines is necessary to clean adequately and 
remove from its work areas all trash, dirt and debris that results from the 
operations of Supplier and its sub-suppliers and suppliers. 

Supplier shall maintain its material and equipment laydown areas both 
inside and outside building areas in a neat and orderly fashion. These 
laydown areas shall be specifically designated by Company. 

3.3.7 Assurance of Equipment/Facilities Condition 

Company may make certain pieces of construction equipment and/or 
facilities available for Supplier's use. In using the equipment and 
facilities, Supplier shall assure itself before use that they are safe and shall 
assume all risk and responsibilities in its use of the equipment and 
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facilities. Supplier shall hold Company harmless against any damages or 
claims that may arise from such use. It is the responsibility of Supplier to 
document in writing, before returning equipment to Company, that no part 
of the equipment loaned to Supplier has been over-stressed or damaged in 
any way as the result of its use. Supplier will be required to sign a waiver 
to this effect to use any of Company's equipment. 

3.3.8 Utility Property and Services 

At points where the Supplier's operations are adjacent to properties of any 
public or private utility, damage to which might result in considerable 
expense, loss or inconvenience, work shall not commence until all 
arrangements necessary for the protection thereof have been completed. 

The Supplier shall cooperate with the owners of any underground or 
overhead utility lines in their removal and adjustment operations in order 
that these operations may progress in a reasonable manner and that 
duplication of adjustment work may be reduced to a minimum, and that 
services rendered by those parties will not be unnecessarily interrupted. 

In the event of interruption to any utility service as a result of accidental 
breakage, or as a result of being exposed or unsupported, the Supplier 
shall promptly notify the proper authority and shall cooperate with the said 
authority in the restoration of service. If utility service is interrupted, 
repair work shall be continuous until the service is restored. The Supplier 
shall be responsible for any damage to utilities due to neglect or due to his 
methods of performing the work. 

4.0 RESPONSIBILITIES OF COMPANY 

4.1 Materials 

None. 

4.2 Other Company Responsibilities 

4.2. 1 Drawings and Specification 

Plans and Working Drawing - Plans consisting of general drawings and 
showing such details as are necessary to give a comprehensive 
understanding of the construction contemplated will be furnished by 
Company. Structure plans will, in general, show all necessary dimensions. 
When dimensions are not shown in detail general features as are necessary 
will be shown. Such dimensions which are affected by actual design 
elements or parameters shall be adjusted as necessary to accommodate 
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actual field conditions and shall be specifically denoted on the working 
drawings. 

4.2.2 Coordination 

Due to construction sequence scheduling, close coordination and 
cooperation among suppliers are required. Company reserves the right to 
establish priority in the event scheduling conflicts occur and shall arrange 
for required plant outages. Supplier shall provide at least one 
knowledgeable representative to attend scheduling/ coordination meetings 
called by Company. 

4.2.3 Inspection and Testing 

Company reserves the right to make any independent surveillance, 
inspections, and tests deemed necessary to verify the quality of work being 
performed. Any such inspections and tests performed by Company, 
however, shall not relieve Supplier of its responsibility for performing the 
Work so as to meet the quality standards and terms of this Contract, 
including Supplier's performing such inspections and tests as are required 
by this Contract. Supplier shall provide safe and proper facilities at all 
times for the inspection of its work. 

4.2.4 Facilities 

Company will provide areas for material storage and fabrication. Security 
enclosures and utilities for said areas shall be provided and maintained by 
Supplier. 

4.2.5 Permits 

Company will furnish all Corps of Engineers and State Water Control 
Board permits and licenses as well as notify said agencies of the work. 

4.2.6 Surveys 

5.0 SAFETY 

Company will furnish initial and final surveys for Ash Pond E. Supplier 
will be notified of the survey dates and times. Supplier, at their discretion 
may witness the surveys. 

5 .l Safety Requirements 

Supplier shall perform all work under this Contract in accordance with the latest 
edition of Company's safety procedure labeled "Safety". The current edition is 
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attached hereto as Appendix A While working on or around the water. Supplier 
employees shall wear Coast Guard approved life preservers. 

6.0 REPORTS AND SUBMITTALS 

6 .l Progress Reports 

Supplier shall furnish Company with a written progress report on a weekly basis, 
due on :Monday, 9:00AM for the preceding week This report shall include, but 
not be limited to, man-hours expended, quantity of materials dredged, progress on 
schedule activities, reasons for not reaching planned completion for any activity. 
This report shall reflect any differing site conditions, directives given to Supplier 
by Company that Supplier feels may conflict with the original intent of the 
Contract, etc. This report shall be reviewed regularly at a time, date and place on­
site agreeable to the parties. 

6.2 Other Reports 

6.2. 1 Weekly Safety Meeting Report 

6.2.2 Daily Log 
Supplier's Site Representative shall maintain a written daily log. A copy 

of the log shall be audited by the Company's Site Representative on a 
regular basis. This report shall include, but not be limited to, 

any differing site conditions 
weather 
directives given to Supplier by Company that Supplier feels may conflict 
with the original intent of the purchase order 
progress on schedule activities 
reasons for not reaching planned completion of any activity, the impact to 
other scheduled activities and causes of such 
any delays, the impact to other scheduled activities and causes of such 
safety issues, dates and topics of safety meetings 
daily inspections of the existing dikes and ash ponds 
daily inspections of the pipelines indicating time and condition of the 
pipeline 

7.0 SPECIFICATIONS AND DRAWINGS 
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7.1 Specifications 

Distance from Ash Pond E to Ash Pond D 

General Parameters: 
(Note: Quantities are estimated, Supplier shall be responsible to verify quantities) 

Estimated Distance: 3500 feet 
Estimated Change in Elevation between E and D Ash Pond surfaces: 65 feet 

Piping Parameters:(In the event piping is needed for parts of the work) 
(Note: These are the minimum acceptable specifications- if Supplier determines, 
through their evaluation than another size pipe is required- it must be clearly 
identified to the Company.) 

Material Type: HDPE 
Pipe Size: TBD 

7.2 Drawings 

Stone & Webster drawing entitled Dike Plan & Details Ash Pond E, Possum Point 
Power Station dated 1967. 

Dominion drawings entitled Topographic Survey of Ash Pond E Dike, Sheet 1, 2, 
and 3 of3, Possum Point Power Station, dated Nov. 16, 2010. 

8.0 EAGLE DISTURBANCE MINIMIZATION 

8.1 Project Constraints: Presence of eagle nests near Ash Ponds D & E 

Bald Eagle - The bald eagle, while no longer listed as threatened or endangered, 
is still protected under the Migratory Bird Treaty Act (MBTA) and the Bald and 
Golden Eagle Protection Act (BGEP A). As relates to the dredge project, bald 
eagles are specifically protected from "disturbance". For example, if project 
activities were to cause the adults to abandon their nest, or the young were to 
leave the nest too soon and be injured, the company could be in violation of 
BGEP A with negative consequences. The best eagle life history information we 
have comes from Center for Conservation Biology researchers and from US Fish 
& Wildlife Services (USFWS) observations at the Possum Point site. Based on 
this information, we can expect that egg laying should commence around mid­
February, followed by a 30 day incubation period through mid-March with young 
being hatched around April 1. This obviously means that dredging activities 
associated with Ash Pond E will be ramping up and ongoing during a critical 
period for these birds. 
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The VA Department of Game and Inland Fisheries (VDGIF) has established Bald 
Eagle Management Guidelines to help protect these birds. These guidelines 
establish a protective buffer of 660 feet around such nests. Work is prohibited 
within this buffer during the critical breeding and rearing season which extends 
from December 15 to July 15 each year. Below is wording directly from the 
guidelines: 

Nest Visibility 

If the activity or completed project will 
be visible from the nest 

Guidance for minimum distance for Category 
A and B activities near a nest 

660 feet, or potentially as close as existing 
tolerated activity of similar scope. Activities 
within 660 feet should not be undertaken without 
site-specific VDGIF consultation. Landscape 
buffers are recommended. Cleating, 
eatthmoving, extemal constmction, and 
landscaping closer than 660 feet should be 
conducted outside of the breeding season. 

For these reasons, during dredging operations, bald eagle protection is an element 
of this work scope. 

8.2 Work Plan Recommendations: To Avoid and Minimize Bald Eagle Disturbance: 

The two factors which most influence an eagle's response to human activity are 1) 
The activity's visibility from the nest and 2) The regular occurrence of similar 
activities near the nest. In this context, we want to focus heavily on minimizing 
dredge visibility from nest PW11 03 and minimizing any new activities which the 
eagles have not experienced (i.e., constant noise from the dredge). 

8.2.1 In general, use distance, landscape and timing buffers to minimize 
disturbance. 

8.2.2 Access to Ash Pond E is restricted to those areas outside of the protective 
660' bald eagle buffer. (See attached eagle map photo with eagle buffer 
perimeter for nest PW11 03 .) This would include truck entry to and exit 
from the pond, refueling, maintenance/repair, and associated equipment. 

8.2.3 Access to Ash Pond Dis restricted to those areas outside of the protective 
660' bald eagle buffer. (See attached eagle map photo with eagle buffer 
perimeter for nest PW0201.) This would include truck entry to and exit 
from the pond, refueling, maintenance/repair, and associated equipment. 

8.2.4 Any staging of equipment or materials on the site is restricted to those 
areas outside of the protective 660' bald eagle buffers associated with 
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Ponds D and E. (See attached eagle map photo with eagle buffer 
perimeters for nests PW0201 and PW1103.) 

8.2.5 Equipment movement within Ash Pond E is restricted to those areas 
outside of the protective 660' bald eagle buffer but shall be allowed later 
in the dredging operation. When allowed work in the South West corner of 
the Pond will be restricted to 2 pieces of equipment (one haul unit and one 
load unit) except in the case of an emergency. 

8.2.6 In as much as possible, dredging on Pond E should be sequenced to begin 
as far from the nest as possible thus allowing time for the trees to leaf out 
and provide a visual buffer before moving closer. 

8.2.7 Placement of any needed piping should be as far away as possible from 
nestPW0201 

8.2.8 Noise resulting from the dredge operation on Ponds D and E must be 
reduced to the maximum extent practicable. Because continuous noise 
from the engines will be introduced as an environmental variable which 
the birds have not experienced, this must be minimized using the best 
available technology and methods. 

8.2.9 Highway traffic patterns and intensity associated with Ash Pond E 
dredging is assumed to be consistent with pre-existing conditions and thus 
no disturbance impact is anticipated. 
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